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Construction works in front of the sport

/ Interreg

 

1. Publication reference

CB007.2.11.098-WO1 

2. Date of publication 

17.01.2020. 

3. Programme title 

Interreg-IPA CBC Bulgaria-Serbia Programme

4. Contracting authority

Municipality of Bojnik 

Trg slobode 2-4, 16205 Bojnik, Serbia

 

5. Reason for cancellation

The tender procedure has been unsuccessful, since

 

Notes: 

Should a new tender procedure be launched for this project, a new 

 

 

 

 

CANCELLATION 

F A WORKS TENDER PROCEDURE 

Construction works in front of the sport-business centre in Bojnik

Interreg-IPA CBC Bulgaria-Serbia Programme

 

 

Serbia Programme 

Contracting authority 

4, 16205 Bojnik, Serbia 

Reason for cancellation 

The tender procedure has been unsuccessful, since there were no offers received within given deadlines.

Should a new tender procedure be launched for this project, a new contractnotice will be published
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business centre in Bojnik 

Serbia Programme 

were no offers received within given deadlines. 

notice will be published. 


