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FINANCIAL OFFER TEMPLATES

LUMP SUM CONTRACTS



Introduction

1.	The breakdown of the lump-sum price (Volume 4.2.3) is the itemised list of prices showing the build-up of the price in a lump-sum contract. This breakdown of the lump-sum price does not derogate in any way to the clause stating that, in a lump-sum contract, the total contract price remains fixed irrespective of the quantity of work actually carried out.

The amounts due will be calculated:
The breakdown must coincide with the payment-definition chosen in Article 49 of the special 

2.	The item description given in the breakdown of the lump-sum price in no way limits the contractor’s obligations under the contract to provide all the works described elsewhere.

3.	The prices of the breakdown of the lump-sum price include all incidental and contingent expenses and all risks necessary to construct, complete and maintain all works in accordance with the contract. Unless separate items are provided in the breakdown of the lump-sum price, prices include all costs involved in the various items of the breakdown.

4.	The lump–sum price and the prices of the breakdown of the lump-sum price are all-inclusive and include any non-exonerated tax or fiscal duty.

VOLUME 4.2.3 — BREAKDOWN OF THE LUMP-SUM PRICE
Construction site:
“Emergency strengthening of the banks of Rilska River through construction of retaining walls in urban quarters 6, 27 and 1 along section of Road III-107 Rila – Rila Monastery” – STAGE 1 “Retaining Wall No 1 – L 297m, km 13+387 – km 13+684, right downstream”

	Item
	Description
	Unit
	Quantities
	Unit price 
	Firm quantities
	Lump-sum price
EUR

	 1
	Full cleaning of the construction site including trimming trees, truncation, and other necessary costs
	M2
	 2  381.26
	 
	 
	 

	2
	General trench for supporting wall..
	M3
	3 202.21
	
	
	

	2.1.
	Including machine trenches in land soils of a landfield
	M3
	1 118.45
	
	
	

	2.2.
	Including machine trenches in rocky soils of a dewlap
	M3
	1 750.00 
	
	
	

	2.3.
	Including manual trenches of a slope /L*3.2*0.35/				
	M3
	333.76
	
	
	

	3.
	Inverse embankment behind a wall				
	M3
	3 187.00
	
	
	

	3.1.
	Including inverse embankment from the trench

	M3
	2 083.76
	
	
	

	3.2.
	Inverse embankment of suitable soils of a landfield
	M3
	 1 103.24
	
	
	

	4.
	Underlayment concrete C15 / 20 BSS or equivalent including transportation and laying
	M3
	118.10
	
	
	

	5.
	Framework of supporting walls  with height 3-6 m including all necessary costs
	M2
	1 384.03
	
	
	

	6
	Visible framework of supporting walls with height 3-6 m including all necessary costs
	M2
	1 265.25
	
	
	

	7.
	Remaining framework for supporting walls / joints /
	M2
	92.66
	
	
	

	8.
	Reinforcing STEEL B425 Bulgarian State Standard (BSS) 4758 (or equivalent) for supporting walls including prefabrication, delivery and laying
	kg
	56 100.00
	
	
	

	9.
	Laying of CONCRETE C 20/25 BSS EN 201-1 (or equivalent )including delivery and laying
	M3
	924.85
	
	
	

	10.
	Three-sided bituminous screed
	M2
	1 770.19
	
	
	

	11.
	Processing of visible concrete with watwerproofing elastic coating on cement basis
	M2
	1 116.68
	
	
	

	12.
	Making of a lid from concrete slabs 50/50/10 according to a  detail
	M 
	297.05
	
	
	

	13.
	Making, delivery and installation of barbacans F75 mm 2 pieces for each lamella
	number
	60.00
	
	
	

	14.
	Backfilling in the basis of the wall with a material collected from the trench with a minimum diameter of 300 mm
	M3
	371.25
	
	
	

	15.
	Making and deformation of a dike from the trench of a pit with additional scraper resistance treatment
	M3
	891.00
	
	
	

	16.
	Temporary access road and ramps for disembarkation of machinery
	M 
	154.00
	
	
	

	17.
	Making and undoing of tubular scaffolding for the making of visible shuttering = Li * 4m
	M2
	1 188.00
	
	
	

	18.
	Water pumping with electric pumps
	mcm
	      158
	
	
	

	19.
	Landscaping including the grassing of shrubs and trees 3 years
	M2
	600.00
	
	
	

	20.
	Walkway with well-arranged stone on a sandy basis including garder curbs
	M 
	267.00
	
	
	

	21.
	A lightweight railing for pedestrians in the landscraped area
	M 
	100,00
	
	
	

	
	TOTAL PRICE FOR WORKS
	
	
	
	
	

	
	VAT
	
	
	
	
	

	
	TOTAL LUMP-SUM PRICE
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